

SECCRA Community Landfill

RFP for Landfill Gas Beneficial Use Facility

SECCRA Community Landfill

219 Street Rd

West Grove, PA 19390

ADDENDUM No. 1

December 13, 2022

- A. Addendum No. 1** is issued as part of the RFP Document, to inform and/or specify changes, which take precedence over information contained in the original RFP Documents. Unless otherwise specifically noted or specified hereinafter, or shown on drawings or schedules accompanying this Addendum, all work required by this Addendum shall conform to the applicable provisions of the RFP Documents. **It shall be the responsibility of the Respondent to include in their proposal any implications of this Addendum. All Respondents are to indicate on the form of proposal submitted by them, acknowledgement of receipt and compliance with the contents of this Addendum No. 1.**
- B.** Any provision in any of the RFP Documents, which may be in conflict or be inconsistent with the contents of this Addendum, shall be void to the extent of such conflict or inconsistency.
- C.** The following clarifications/answers are provided in response to questions provided by potential bidders:
- C.1.** Attached is the Preproposal meeting agenda from 12/6/22.
- C.2.** Attached is the sign in sheet from the Preproposal meeting 12/6/22.
- C.3.** Due to the amount of proposers at the meeting SECCRA has decided to extend dates.
Replace Sections 1.2 and 1.3 with the following:
- 1.2 Proposal Inquiries & Request for Clarifications

All inquiries, questions, or request for clarifications concerning the RFP shall be forwarded to Construction Manager Alan Roman (roman543@aol.com, 610-587-9240).

Any ambiguity, conflict, discrepancy, omissions or other error/s discovered in the RFP must be reported immediately to SECCRA in writing and a request made for modifications or clarification. Respondents are responsible for clarifying any ambiguity, conflict, discrepancy, omission or error in the RFP prior to submitting the proposal or it shall be deemed waived.

Any questions or request for clarification on the RFP must be submitted in writing by January 9, 2023. Any changes to the RFP will be issued in writing through an addendum to the RFP, documented and forwarded to all participating respondents as soon as possible.

1.3 Overview of Procurement and Implementation Process

The following is an approximate timeline of the planned procurement and implementation process:

- Advertise Request for Proposals – November 2022
- Pre-proposal Information Meeting – December 6, 2022
- Receive Proposals – February 3, 2022
- Evaluate Proposals – February 2023/ March 2023
- Short-list Interviews – March/April 2023
- Negotiate Contract with Selected Respondent – April/May 2023
- Award Contract – May/June 2023

END ADDENDUM NO. 1

Pre-Proposal Landfill gas (LFG) Beneficial Use Facility

12/6/2022

1. Introductions
2. Sign-in sheet
3. Project Overview
 - a. This project is to propose a beneficial use of LFG at the SECCRA Community Landfill.
 - b. If no proposal meets SECCRA's expectations, SECCRA will continue with current situation
 - c. Site overview
4. Proposal Specification
 - a. Review of highlights of the RFP
5. Miscellaneous
 - a. This is an active landfill, which takes MSW and no residual waste
 - b. You come last, first is customers, then LF, then anyone else and lastly the proposer
 - c. Hours on existing gen sets: Gen 1 – 70,044 hrs, Gen 3 – 48,878 hrs
 - d. SECCRA ADV is 450 tpd
 - e. SECCRA recirculates approximately 25% of it's leachate from the existing reverse osmosis system
 - f. SECCRA uses tarps for daily cover, when possible
 - g. SECCRA makes no guarantee to quantity or quality of the LFG
 - h. SECCRA will not allow others to control the LFG collection system, compliance is first
6. Questions?
7. Site Visit

SIGN-IN SHEET * PLEASE WRITE CLEARLY

Project: LFG RFP preproposal meeting

Meeting Date: 12/6/2022

Facilitator: Alan Roman, Roman Consulting, Inc.

(610) 587-9240 romanconsultinginc@gmail.com

Name	Title	Company	Phone	Fax	E-Mail
Alan Roman	President	RCF	610 587 9240		Roman543@AOL.com
Rob Evans	Member Manager	Northeastern Power Systems, LLC	517-673 3853		ROB EVANS@NA POWER SYSTEMS.COM
Rashi Akter	CEO	Ag-Grid Energy	610-574-8737		Rashi.akter@aggrid energy.com
Brenton N Rohrer	sale Rep	Martin Energy Group	717-327-0899		brohrer@martinenergygroup.com
BUY CUSUMANO	pm	AXD	732-946-9462		AXD51C@7thor.com
Jacob Summs	Project Manager	Pine Creek	610 999 4966		Jacob.Summs@pinecreekmg.com
Randy Rowe	Project Mgr	Vision ENG	724 81 5956		rowe@visionsms.com
Kevin Orchard	VP	PINE CREEK	862 222 6152		Kevin.Orchard@pinecreekmg.com
Sean Sweep	VP	* Rep for Vogel	717-418-8831		SSweep@bartonandloguidice.com

Holdings

Name	Title	Company	Phone	Fax	E-Mail
Sheila Burkholder	Sr Project Manager	Ameresco	248-891-9631		Slurkholder@ameresco.com
Tom Kappelmeier	Director Proj. Development	Ameresco	800-850-0988		TKappelmeier@ameresco.com
Marshall Morris	Fuel Supply Manager	Montauk Renewables	(412) 303-2439		mmorris@montaukrenewables.com
Mae Langrehr	Welding Engineer	Montauk Renewables	802-893-9868		mae.langrehr@gmail.com
Mike McLaughlin	Manager O&S Strategy	Archaea Energy	856-325-7731		mmclaughlin@archaea.energy
Jarrett McDonald	Scientist	Ag-Grid	302-247-3826		jarrett@ag-grid.com djarettd@ag-grid.com
Ross Sorensen	ASSET MANAGER	FPP	215-892-6610		rsorensen@FPPSERVICE.COM
Jessica Leroy	Sr. Bioprocess Engineer	EDL Energy	813-956-0001		Jessica.Leroy@tetra.tech.com
GERMAIN LEFEBVRE	Project Manager	WAGA ENERGY	484-431-9173		germain.lefevre@WAGA-ENERGY.COM
Josh Martincic	Head of Bis Dev	EDL Energy	412-307-339		Josh.Martincic@edlenergy.com